for

Grant Levi, PE. Jack Dalrymple
Director Governor

March 31, 2016

ADDENDUM 1 -JOB 2

TO:  All prospective bidders on project BRC-CNOB-2137(054), Job No. 2 scheduled for the
April 8, 2016 bid opening.

The following plan revisions shall be made:

Plan Revisions:

See attached summary from Steven Dorval, PE; Heartland Engineering, dated March 31,
2016 for an explanation.

This addendum is to be incorporated into the bidder’s proposal for this project.
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- Steve Dorval, PE
H ea l t |EI l"I d PO Box 6, 49 7" St’reet East
New England ND 58647

Engineering

steve@heartlandengineering.com

March 31, 2016

ADDENDUM 1 -JOB 2

To:  All prospective bidders and suppliers on project BRC-CNOB-2137(054),
Job No. 2 scheduled for the April 8, 2016 bid opening.

The following plan revisions shall be made:

PLAN REVISIONS:

Remove and replace Sheet 006-1 with the revised sheet dated 03-31-16. The
following paragraph has been removed.

The contractor shall furnish a full length certified electronic platform scale, a scale
person, printed haul tickets, printed daily reports and a dump person as per section
109.01.J of the Standard Specifications.

This addendum is to be incorporated into the bidder’s proposal for the project.

Sincerely,

B W

Steven Dorval, PE
President/CEO
Heartland Engineering, Inc.

Enclosure



105-P02

107-P01

107-P02

108-P0O1

108-P03

109-P01

203-P01

PLAN NOTES

County Responsibilities: The County will attend to the removal and resetting of existing fences 203-P02
to the new highway right-of-way line.

Haul Roads: Paved county or township roads will not be used for haul roads unless alternative 210-P0O1
routes do not exist. The contractor is responsible for contacting representatives of nearby counties
or other local governments to determine available haul routes, restrictions on those roadways, and
work and materials required to maintain and restore those roadways.

251-P01
All proposed haul roads shall be reviewed and approved by the engineer prior to hauling.

The costs of maintenance and restoration are considered to be included in other items of work.

Inert Waste Disposal: All items designated or determined as a removal and disposal item shall be
considered property of the contractor. Said contractor’s property shall be disposed of at an
approved inert waste disposal site as per section 107.17 of the Standard Specifications. Disposal
shall be included in the price bid for “CLEARING & GRUBBING”.

Completion Date: The project completion date shall be specified in the contract documents.

The project shall be 100% complete by the specified completion date or liquidated damages will be
assessed against the contractor according to Section 108.07 B of the Standard Specifications. The
county will not recognize a project as being substantially complete or open to the traveling public
to justify the suspension of time charges.
256-P01
Delays: The contractor shall not hold the owner responsible for any delays to project operations
caused by other construction activities outside the project. It is the contractor’s responsibility to
familiarize their staff with any surrounding construction that may be completed during the life of
this project.
260-P01
No additional time or compensation will be granted for changes to schedules or routes due to other
construction activity.

Measurement and Payment: If an item is to be accepted by certification or testing, the material 302-P01
will be included for payment after the item has been incorporated into the project and when the
certifications or test results have been received and approved by the engineer.

Common Excavation - Type C: Twenty-five percent (25%) additional volume in yardage
computed by the average end area method is allowed for shrinkage in the earth embankment as
shown on the plan and profile sheet.

During construction of the roadway, a motor grader and water truck shall be required to be
operating within the construction area at all times to obtain uniform mixing, proper moisture
content and density as determined by the engineer.

Backslope rounding will be required on the cut sections as shown on the Typical Section. This
shall be included in the bid item “COMMON EXCAVATION TYPE-C”.

The contractor will be required to complete the finish grading work around the existing facilities
that are in the construction area. Any earth mounds, etc. that remain around the facilities shall be
leveled. This work shall be included in the price bid for “COMMON EXCAVATION TYPE-C”.

Payment for “COMMON EXCAVATION TYPE-C” shall be plan quantity.

STATE| PROJECT NUMBER NO. NO.

SECTION SHEET

ND BRC-CNOB-2137(054) 006 1

Topsoil: Payment for “TOPSOIL” shall be plan quantity and will be paid for after it has been
replaced and accepted.

Excavation: The excavation at the abutments shall be included as "CLASS 1 EXCAVATION."
all remaining excavation required for construction of the bridge, including channel slopes and pier
shall be included in the lump sum bid item, "CHANNEL EXCAVATION."

Seeding-Class I11: “SEEDING-CLASS 111" shall consist of the following mixtures:
Species Lbs. of PLS/Acre
Alfalfa 9
Western Wheatgrass 4
Intermediate Wheatgrass 5
Slender Wheatgrass 2
Total Pounds of PLS / Acre 20

The seeding quantity is based on the calculated areas within the grading limits and will be paid for
at plan quantity. Any seeding necessary to areas outside those limits shall be the responsibility of
the contractor. This includes locations such as staging areas, stockpile sites, borrow pits and any
other temporary locations. These areas shall be seeded with the same mixture as above.

Riprap: Placement of “RIPRAP GRADE 111" will be paid according to designated length, width
and depth as shown on the plans unless otherwise designated by the engineer in the field. Riprap
shall be sunk 1’ within areas delineated as “Other Waters”. Several riprap sources exist locally.
Contact the engineer for details.

Silt Fence Supported: The silt fence shall be installed before the topsoil has been removed to
prevent sediment from leaving the project or entering any waterways. Actual silt fence locations
will be determined by the engineer in the field

Aggregate Surface Course: Hettinger County will supply the “AGGREGATE SURFACE
COURSE CL 13” for this project at no cost to the contractor. The contractor will be responsible
for paying applicable sales and use tax for the quantity

of aggregate surface course received from the

county. The aggregate surface course material is This document was
located in the E1/2SW1/4 and SE1/4 Sec 22 - T135N — originally issued and
RI93W. The county paid $3.59 per Ton for crushing sealed by Steven C. Dorval,
and royalty for this material. All applicable sales and Registration Number
use taxes shall be included in the price bid for PE-3972, on 03-31-16 and

“AGGREGATE SURFACE COURSE CL 13”. the original document is

Compaction equipment shall meet section 151.01.A of H st;)lreddaéth(_e offl_ce Ofl
the Standard Specifications. Walk and Roll type €artland engineering, Inc.
pneumatic rollers mounted to motor graders will not be In New England, ND.

allowed. BRC-CNOB-2137(054)
HETTINGER CO., ND.

% PLAN NOTES

14-022 |TLH ISCD bS-Sl-lG

Heartland Engineering, Inc.




	Addendum 1 - Job 2
	Letter from Heartland Engineering dated March 31, 2016
	Plan Sheet 6-1

